
                                                                                                                                                      

                                                                                                         

 

                                   

          CORRIGENDUM -01               13th September 2023 

Sub: Supply, Installation, Testing & Commissioning of Oxygen, Nitrogen & 
Hydrogen(ONH) Analyzer. 

 

Ref: CMTI/PUR/0402/2023-24/BS/MMG 

With reference to the above E-Tender, The following changes are being made to the 
tender document titled “Supply, Installation, Testing & Commissioning of Oxygen, 
Nitrogen & Hydrogen(ONH) Analyzer”, Tender No.CMTI/PUR/0402/2023-
24/BS/MMG.  The price bid may be read in conjunction with the corrigendum and 
may please be quoted accordingly.     Kindly go through the same before submission 
of the bid.  
 

S. No. Tender 

document Ref. 

Existing To be read as 

1. Pg. 43, 

12.A.d 

Make and model of 

chair and table 

(Godrej) 

Make and model of 2 

chairsand1 table suitable 

for housing the Desktop 

PC(Godrej make) 

Make and model of1 

table (Godrej/Equivalent 

make suitable for housing 

the ONH Analyzer) 

2. Pg. 46, 

INSTALLATION & 

COMMISSIONING 

C.3.  

The supplier shall train 

2 of CMTI’s engineers 

on operation, 

programming and 

machine 

maintenance for 1 

week after 

commissioning of 

machine at CMTI site 

free of cost. 

Following pre-dispatch 

equipment audit, 

comprehensive training 

to ensure the equipment 

specifications, smooth 

daily operation and 

maintenance shall be 

provided free of cost by 

the supplier; 

• Basic Training: For 

a batch of CMTI 

personnel for 7 business 

days at CMTI 

immediately after 

installation 

• Advanced 

Training: For a batch of 

CMTI personnel for 7 

business days at CMTI 

after 3 months from 

installation. 



3. Pg. 47, 

OTHER TERMS 

AND 

CONDITIONS 14. 

The supplier shall 

deliver and 

commission the 

machine at CMTI site 

within 4-5 months from 

the date of release of 

purchase order. 

The supplier shall deliver 

and commission the 

machine at CMTI site 

within 6-8 months from 

the date of acceptance 

of purchase order. 

 

Note: The bidders who are already submitted their bids, they are requested to 

resubmit their bids as per revised technical specifications mentioned in the 

corrigendum. Technical evaluation will be made based on the revised technical 

specifications only. 

 

For Central Manufacturing Technology Institute 

               Sd/- 
GH-Purchase & Stores 


