

Corrigendum-1

Clarification regarding date of completion

Name of Work: **Laying new water supply line from Borewells near welfare building, main gate two wheeler parking and guest house to pump house and supply & commissioning of pump near Main gate parking inside CMTI**

E-tender notice no. CMTI/ESD/01/2025-26

The following clarification is made

Reference No	Existing	Clarified as
Period of completion in months reckoned from the 15 th day of date of issue of work order. (ref pg.1 of Notice inviting e-tender)	Two and Half (3.5) Months	Two and Half (2.5) Months

Sd/-

Group Head (Engg Services)